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RWE General Terms and Conditions for 
Purchase of Goods and Services (Sweden) – 
01/2025 

 
1. Contract and Term 
1.1 An order is a written offer by RWE (order) to 

purchase the goods, services and/or deliverables as 
described in the order (deliverables) from the 
Contractor named in the order (Contractor). Orders 
for deliverables placed by RWE are subject to these 
conditions (together the General Terms and 
Conditions (GTC) and severally a condition 
(condition)). RWE means the company stated in the 
relevant order and RWE group means all 
companies which are an affiliated company of the 
company stated in the order. An affiliated company 
includes any company that is under the control of, has 
control over, or is under common control with the 
company stated in the order.) of the company stated 
in the order. 

1.2 The Contractor accepts RWE’s offer by expressly 
giving RWE a notice of acceptance in writing 
(including returning a signed order) (accept, 
acceptance). An order shall also be considered 
accepted if the Contractor does not object to it in 
writing (email is sufficient) within 14 (fourteen) 
calendar days of receipt or begins to provide the 
ordered deliverables and has been informed of this 
legal consequence in the relevant order. 

1.3 On and with effect from acceptance (start date), a 
contract is made between the Contractor and RWE 
which is comprised of and is subject to the contents 
of the order and these GTC (contract). 

1.4 The contract begins on the start date and ends 
when all obligations under the contract have been 
fulfilled (term). 

1.5 Terms and conditions of the Contractor or any 
deviation from RWE’s GTC are expressly rejected by 
RWE. 

1.6 The order prevails over any of the conditions. 
 

2. Interpretation 
2.1 In these GTC writing (writing) shall have the meaning 

set out in the applicable law or regulation governing 
written communications. (the Swedish Electronic 
Communications Act) With regard to SAP-orders, 
the Contractor and RWE agree that an order sent 
via the SAP system (either with or without an 
electronic signature) shall also be recognised as 
validly agreed. If the Contractor and RWE agree, a 
contract may also be concluded with a simple 
electronic signature. 

2.2 A reference to applicable law means all law, statute 
or regulation in force at the time of the performance 
of this contract and/or the provision of any 
deliverables at RWE’s site and/or the delivery place 
(applicable law). 

2.3 Unilateral declarations  such as a termination notice 
or a rescission of contract  as well as the exercise of 
the Contractor’s or RWE’s right to determine the 
performance under this contract, shall only be made 
by written notice in accordance with the applicable 
legal requirements for written communications (the 
Swedish Electronic Communications Act). 
 

3. Non-Exclusivity/ Group Benefit 
3.1 The purchase of deliverables by RWE pursuant to 

this contract is on a non-exclusive basis and may be 
for the benefit of other companies within the RWE 
group of companies (RWE group). 
 

4. Delivery 
4.1 The Contractor is responsible at its sole cost and 

risk for the supply of the deliverables (deliver, 
delivery), including the cost for all transport, 
loading, collection, handling, storage, packing, 
unpacking, reception at site and delivery and all 
required insurances. Furthermore, the Contractor shall 
obtain and pay for all import permits or licences 
required for any part of the goods or the 
Contractor’s equipment delivered duty paid (as 
defined in the Incoterms 2020). 

4.2 Delivery also includes the delivery of all tools and 
documentation (e.g. user manuals, health and safety 
data) relevant to the deliverables and their use. 

4.3 The Contractor delivers the deliverables by the 
time (delivery date), at the place (delivery place) 
and in the quantity as set out in the order. 

4.4 Any signature from RWE on any delivery note or 
other documentation presented in connection with 
the delivery of the deliverables is evidence of 
receipt only, and is not evidence that the correct 
quantity of goods has been delivered or that 
deliverables delivered otherwise comply with the 
requirements of this contract. 
 

5. Delivery Date 
5.1 Without prejudice to RWE’s rights, if the Contractor 

considers that it cannot deliver the deliverables on 
the delivery date, the Contractor must notify RWE 
of the delay as well as the circumstances causing 
the delay without undue delay. 
 

6. Delivery in Instalments 
6.1 The Contractor may not deliver the deliverables in 

instalments unless expressly stated in the order or 
unless RWE otherwise agrees expressly in advance. 
 

7. Standards/Quality of Deliverables 
7.1 The Contractor shall deliver deliverables which are 

marketable and shall ensure that title to such 
deliverables is free from encumbrances. 

7.2 The deliverables must not infringe RWE’s IPR or the 
IPR of any third party. 

7.3 The Contractor passes on the benefit of all 
manufacturers’ and any other relevant third party 
warranties and/or guarantees to RWE in relation to 
the deliverables. 
 

8. Labelling, Advice Notes and Packaging of Goods 
8.1 The Contractor clearly marks the goods with RWE’s 

name, address, order number and with an advice 
note (detailing the name or description of the goods, 
transport, for each item delivered item number, 
weight, quantities and point and date of dispatch). 
RWE notifies to the Contractor any other 
information that RWE requires. In addition, the 
Contractor shall specify that the Contractor is the 
supplier of deliverables and shall indicate the date 
and place of manufacture, where relevant. 

8.2 The Contractor properly labels the goods and shall 
supply them with all necessary warnings, instructions 
and other information relevant to their storage and 
use, which shall include any onward transport and/or 
lifting requirements. 

8.3 The Contractor notifies RWE about any hazards to 
health, safety or the environment with full details of 
the hazardous content and/or nature of the 
deliverables and details of correct measures to be 
taken in the event of exposure or spillage. 

8.4 The Contractor properly packs the goods, secures 
them and transports them in such a manner as to 
enable them to reach the delivery place without 
damage. 
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8.5 RWE does not need to return to the Contractor any 
packaging materials used in the transportation or 
delivery or supply of any deliverables. 

8.6 The Contractor removes and disposes of any waste 
in compliance with relevant applicable law. 
 

9. Title and Risk 
9.1 Title and risk to goods pass to RWE upon delivery 

to the delivery place. This is without prejudice to 
simple retention of title in the Contractor’s 
favour. 

9.2 The Contractor keeps goods insured for their full 
replacement value until risk passes to RWE. Any 
goods damaged or lost in transit are the 
Contractor’s responsibility. 

 
10. Price, Invoicing and Payment 
10.1 Upon the successful delivery of the deliverables 

RWE pays the price set out in the order (fee). 
10.2 The fee is exclusive of value added tax (VAT) but is 

inclusive of all other matters including freight, 
insurance and other delivery costs and out-of-
pocket expenses, including subsistence, 
accommodation, supply of equipment or tools, 
payment of the Contractor’s staff (including 
salaries, wages, bonuses and other benefits, 
statutory charges and levies, pension provisions, 
overtime or payments for working unsociable 
hours) and compliance with all obligations under 
this contract. 

10.3 The Contractor takes into account all materials 
and activities required to supply the deliverables, 
all its costs and expenses and all its obligations 
under this contract in setting the fee. 

10.4 The Contractor’s invoices must show the date of 
the invoice, the invoice number, the Contractor’s 
name and address, a VAT breakdown, the order 
number and fees claimed. The Contractor also 
supplies such other information or supporting 
documentation that RWE may reasonably require 
upon request. The Contractor’s invoice must also 
meet the requirements of the Swedish Value-
Added Tax Act, including the necessary details 
such as invoice date, unique sequential identifying 
number, seller’s VAT registration number, and 
other relevant information.  Where hourly wages 
are charged, the input tax must be deducted from 
the travel costs (fares, accommodation costs, etc.) 
in accordance with the tax guidelines in force. All 
receipts must be correct and permanently legible. 

10.5 The Contractor sends its invoices in the format and 
to the address as required by RWE in the order. 

10.6 RWE pays invoices within 30 (thirty) calendar days 
from the date of receipt. If RWE disputes an 
invoice, RWE may withhold payment of the 
disputed amount until resolution of the dispute. 

10.7 If payment is not made on undisputed amounts 
when due, the Contractor may charge interest in 
accordance with the applicable law. 

10.8 Any sum payable under this contract is exclusive of 
VAT. If VAT is due and payable to the tax 
authorities by the Contractor, the recipient of the 
supply shall pay an amount equal to such VAT in 
addition to any such sum subject to the receipt of 
a valid VAT invoice. 

10.9 Any payment does not affect any rights or 
obligations of either the Contractor or RWE and 
does not mean that RWE accepts that the 
Contractor has fully complied with its obligations 
under this contract. 
 

11. Change and Variation 
11.1 In the case of contracts for the provision of 

services, RWE may request changes to the scope of 

delivery (including the contractually agreed delivery 
date), unless this is unreasonable for the Contractor 
in the individual case. The Contractor complies with 
such a request. The effects of such requests, in 
particular with regard to the additional and reduced 
costs as well as the delivery dates, are to be taken 
into account appropriately and must be expressly 
agreed between RWE and the Contractor prior to the 
execution of the changes. In cases of imminent 
delays in delivery and/or imminent danger, RWE may 
demand that the Contractor commences with the 
execution prior to this express agreement being 
reached. The Contractor complies with this request. 

11.2 Additional agreements, amendments and additions 
to the contract require a written agreement 
between the parties, which may also take the form of 
an electronic SAP order. 

 
12. Defects and Defaults 
12.1 RWE has full recourse to the statutory warranty 

rights under applicable law. 
12.2 If the Contractor and RWE have not explicitly 

agreed otherwise, the defect liability period shall 
start with the delivery or acceptance of the 
deliverables.  

12.3 Where the Contractor’s default causes loss to any 
third party, then the Contractor indemnifies RWE 
from any loss incurred and/or suffered by or 
awarded against RWE by such third party. 

12.4 Where the Contractor has demonstrably involved 
itself in an unlawful restraint of competition in 
relation to the deliverables and/or abused any 
dominant market position, the Contractor pays, 
irrespective of any other liability rules, liquidated 
damages in the amount of 12% (twelve percent) of 
the fee, unless the Contractor proves that a lower 
loss or no loss has been incurred. This also applies if 
the contract has been terminated or already been 
fulfilled. Other rights of RWE, in particular the right 
to claim damages in excess of the liquidated 
damages, remain unaffected. 

12.5 Unlawful restrictions of competition include in 
particular anti-competitive negotiations, 
recommendations or appointments with other 
bidders (tenderers) / applicants regarding: 
(a) submission or non-submission of bids (tender) 

including territorial agreements, 
(b) pricing as well as profit arrangements or 
(c) delivery quantities. 
Such acts of persons appointed by or working 
on behalf of the Contractor are deemed to be 
acts of the Contractor. 
 

13. Insurance 
13.1 Without prejudice to any rights or obligations under 

the contract or at law, the Contractor takes out and 
maintains insurance in force for the term and for the 
period of time over which the Contractor has 
continuing liabilities under this contract and/or 
applicable law. The insurances shall be maintained 
with reputable insurers and shall be of a nature and 
extent as would reasonably be expected taking into 
account the nature and extent of the Contractor’s 
obligations under this contract and/or applicable 
law. This includes the insurance cover set out in this 
condition 13 below which RWE may request to be 
evidenced by certificates of insurance made 
available to RWE within seven (7) calendar days of a 
request by RWE: 
(a) employer’s liability insurance in the amount of 

at least €5,000,000 for any one occurrence or 
the amount required by applicable law, 
whichever is higher; 
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(b) public, product and environmental liability 
insurance including against liability to third 
parties for any death or personal injury and 
loss of or damage to any physical property 
including the goods in each case arising out of 
or in connection with the carrying out of the 
delivery of deliverables in the amount of at 
least €5,000,000 for any one occurrence; 

(c) such other insurances as applicable law 
requires. 

13.2 Deductibles applying under any insurance are for 
the Contractor’s account where such deductibles 
relate to loss for which the Contractor is 
responsible under the contract. 

13.3 Where the Contractor receives insurance proceeds 
from the Contractor’s insurers relating to an 
insured event under this contract, the Contractor 
pays to RWE such sums as are claimed from and/or 
are due and payable to RWE from such insurance 
proceeds and/or uses them solely to replace/rectify 
any associated default. 

 
14. Liability 
14.1 The Contractor is liable for any breach of duty and 

the resulting damage unless it proves that it is not 
responsible for the breach of duty. Furthermore, the 
Contractor is obliged to indemnify RWE against all 
claims for damages by third parties which may be 
asserted against RWE for reasons of a default in the 
Contractor’s deliverables or which are based on 
any other breach of duty by the Contractor, unless 
the Contractor proves to RWE that it is not 
responsible for the event causing the damage. This 
condition 14 also applies if the Contractor uses a 
vicarious agent. 

 
15. Termination 
15.1 RWE may terminate this contract at any time by 

giving written notice to the Contractor. 
15.2 The contract may be terminated early for default if 

one of the parties is in material breach of any of its 
obligations and fails to remedy the breach within 14 
(fourteen) days of a written notice requesting such 
remedy. 

15.3 Where RWE is entitled to terminate the contract, 
RWE may instead terminate the contract only in 
respect of part of the deliverables, in which case, 
the contract continues in respect of the delivery of 
the remaining deliverables. 

15.4 Where the Contractor is in breach of contract 
because the Contractor has demonstrably been 
involved in unlawful restrictions of competition at 
RWE’s expense, then in addition and/or instead of 
the remedy available to RWE under condition 12 
(Defects and Defaults) RWE may immediately on 
written notice either rescind or terminate the 
contract. In the event of rescission, the relevant 
applicable law applies. 
 

16. Consequences of Termination 
16.1 On termination for convenience or expiry RWE pays 

the Contractor the fees due and payable pro rata for 
any deliverables delivered (and not cancelled or 
rejected) and not yet paid for as at the date of expiry 
or termination. 

16.2 Where RWE terminates for the Contractor’s 
default or breach of duty, RWE may recover from 
the Contractor, to the extent not already 
recovered, the sums set out at condition 12 
(Defects and Defaults) and the Contractor will also 
pay to RWE any consequential loss incurred by 
RWE as a result of the termination. 

16.3 Unless otherwise agreed, the statutory provisions 
apply. 
 

17. Contractor’s Staff 
17.1 There is no legal relationship between RWE and any 

of the Contractor’s employees, agents, personnel, 
staff, contractors, subcontractors or other workers 
(staff). 

17.2 The Contractor makes appropriate deductions for 
tax and insurance and social security contributions 
from the remuneration which the Contractor pays 
to its staff that it employs. 

17.3 The Contractor ensures that: 
(a) it supplies its staff with all vehicles and 

necessary safety and other tools and 
equipment that they need to deliver 
 the deliverables; 

(b) all vehicles, equipment and other tools that the 
Contractor and its staff use to deliver the 
deliverables are in a good, legal and 
serviceable condition; 

(c) its staff are suitably qualified, competent, 
skilled and experienced and are trained and 
able to deliver the deliverables and drive the 
vehicles, handle the goods and all tools and 
equipment needed to deliver the deliverables 
safely and in compliance with this contract; 

(d) it puts procedures in place to ensure that its 
staff are able to understand and comply with 
oral and written instructions given by RWE 
including those which relate to health and 
safety; and 

(e) it puts in place suitable precautions to prevent 
damage to property or injury to person. 

17.4 Prior to any staff performing the services the 
Contractor, to the extent lawful, ensures the 
Contractor’s staff satisfy any checks which are 
appropriate according to good industry practice 
and/or which are reasonably notified by RWE to the 
Contractor. Such vetting requirements include 
checking identities, rights to work, references, 
qualifications and driving licences. The Contractor 
keeps records of such checks and shows the records 
to RWE if RWE requests them. 

17.5 The Contractor provides any information 
reasonably and lawfully requested by RWE in relation 
to the Contractor’s staff who deliver the services 
within 10 (ten) business days of such request being 
made. 

17.6 The Contractor ensures that its staff: 
(a) comply with RWE’s local security and safety 

arrangements; and 
(b) carry out their duties so as to cause minimum 

disruption to RWE’s business operations. 
17.7 RWE may at any time upon notice to the Contractor 

remove or request the removal from RWE’s 
premises of any individual whom, in RWE’s 
reasonable opinion, is not qualified or competent to 
be present on RWE’s site or who at any time acts in a 
way that contravenes RWE’s safety or security 
processes or policies, who causes or may cause injury 
to others or damage to property and/or who poses 
any other safety or security risk. The Contractor’s 
obligations continue and are not reduced or 
changed if RWE removes or requests such removal. 

17.8 The Contractor indemnifies RWE and RWE group on 
a full indemnity basis against any loss, liability, 
damage, expense, claim, fine, demand, proceeding, 
charge, penalty or cost (including legal fees) (loss) 
suffered and/or incurred by RWE (and/or any 
company within the RWE group) as a result of any 
failure by the Contractor or its staff to comply with 
the Contractor’s obligations under this 
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condition 17. 
17.9 Any breach of this condition 17 is a material 

breach and RWE may terminate this contract for 
Contractor’s default. 
 

18. RWE Materials Ownership 
18.1 All information, specifications, drawings, sketches, 

models, prototypes, samples, tools, designs, 
technical information or data or other proprietary 
information or IPR (whether written, oral or 
otherwise and including personal data) (RWE 
materials) obtained by the Contractor and/or 
made available to the Contractor by RWE or on 
RWE’s behalf remains RWE’s property and does not 
become the Contractor’s property. 

18.2 The Contractor: 
(a) keeps RWE materials separate from the 

Contractor’s property and the property of 
others; 

(b) properly stores and protects and identifies RWE 
materials as RWE’s property; and 

(c) delivers RWE materials to RWE upon request. 
18.3 Risk in RWE materials passes to the Contractor as 

soon as the Contractor obtains them or RWE makes 
its RWE materials available for the Contractor’s use. 

 
19. Intellectual Property Rights 
19.1 All the Contractor’s intellectual property rights 

(IPR) existing on or prior to the start date remain 
vested in the Contractor and all RWE’s IPR existing 
on or prior to the start date remain vested in RWE. 

19.2 The Contractor hereby grants to RWE a perpetual, 
transferable, irrevocable, non-exclusive, royalty 
free, worldwide licence to use any of the pre-existing 
Contractor’s IPR which are necessary for RWE and 
RWE group to derive the benefit of the deliverables 
and this contract. 

19.3 The Contractor hereby acknowledges and agrees that 
(from the start date or, for IPR not existing at the start 
date, immediately upon the date on which such IPR comes 
into existence) RWE owns and the Contractor hereby 
assigns with full title guarantee all IPR (including 
copyright), free from encumbrances, in any 
deliverables created or developed by the 
Contractor or by others on the Contractor’s behalf 
in relation to this contract or otherwise resulting 
from the delivery of the deliverables (including new 
or bespoke computer code and including any new 
versions (e. g. updates, upgrades, releases, patches 
and bugfixes)). 

19.4 The Contractor agrees to obtain waivers of all 
moral and other rights, execute all documents and 
to do any other things reasonably necessary to 
perfect these IPR. 

19.5 Where any software is created or developed for 
RWE, RWE solely owns and the Contractor supplies 
to RWE the source code for software created or 
developed. 

19.6 Any rights granted by RWE to the Contractor or the 
Contractor’s staff to use RWE’s IPR cease on 
expiry or earlier termination of the term. 

19.7 The Contractor defends and indemnifies RWE and 
the RWE group from and against any loss incurred 
by and/or awarded against RWE and/or any 
company within the RWE group in each case as a 
result of or in connection with: 

(a) a breach by the Contractor or the 
Contractor’s staff of RWE’s IPR; and 

(b) any claim or action that deliverables (in whole 
or part) infringe the IPR or any other rights of a 
third party. 

19.8 The Contractor and RWE each notify the other of 
any alleged or actual third party IPR claim without 

undue delay upon becoming aware of any such 
claim. 

19.9 Neither the Contractor nor RWE make any 
admission as to liability or agree to any settlement or 
compromise of any third party IPR claim without the 
prior written consent of the other, such consent not 
to be unreasonably withheld, conditioned or delayed. 

19.10 The Contractor may, on written request to RWE 
and at the Contractor’s cost and expense and on 
providing adequate financial security to RWE for any 
debt or liability under the indemnity, have the 
conduct of or settle all negotiations and litigation 
arising from any third party IPR claim and RWE shall, 
at the Contractor’s request and expense, give the 
Contractor reasonable assistance in connection 
with those negotiations and litigation. 

19.11 If any third party IPR claim is made or, in the 
Contractor’s opinion, is likely to be made against the 
Contractor or RWE then without affecting any rights 
or obligations the Contractor will without undue 
delay and at its own expense: 
(a) procure for RWE and/or RWE group the right to 

continue using the deliverables or IPR (or any 
part of them) in accordance with this contract; 
or 

(b) modify or replace the infringing deliverables 
(or any part of them) so as to avoid the 
infringement or alleged infringement and as if 
they were defective and so as to comply with 
condition 12 (Defects and Defaults); or 

(c) pay to RWE all sums as set out at condition 12 
(Defects and Defaults) as if the deliverables 
were defective. 

19.12 Any breach of this condition 19 is a material 
breach and RWE may terminate this contract for 
Contractor’s default. 
 

20. Confidentiality 
20.1 The order, these GTC and any other technical or 

commercial information of a confidential nature 
(either marked as such or which, by its nature, can 
reasonably be considered to be confidential) which 
the Contractor receives from RWE (or from a person 
acting on RWE’s behalf) either expressly or impliedly 
or otherwise gleaned (confidential information) is 
strictly confidential. Confidential information 
includes any information relating to RWE’s business 
or financial or other affairs or those of a member of 
RWE group or their customers, suppliers or business 
partners and also includes any personal data or 
information relating to information systems and/or 
networks or RWE materials. The Contractor shall not 
use confidential information except as is necessary in 
the performance of the Contractor’s obligations 
under this contract and shall not disclose 
confidential information (in whole or in part) to any 
other person without RWE’s prior written consent. 

20.2 The Contractor keeps confidential information 
safe and will maintain and apply appropriate 
technical and organisational measures, processes 
and procedures to safeguard against any 
unauthorised access, loss, destruction, theft, use or 
disclosure of personal data and all confidential 
information. The Contractor will not retain the 
confidential information longer than is required for 
the performance of the Contractor’s obligations 
under this contract or as otherwise may be required 
or permitted by law. 

20.3 The Contractor may disclose confidential 
information if and to the extent that: 

(a) the Contractor considers it is necessary to 
disclose confidential information to the 
Contractor’s staff or affiliated companies for 
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the sole purpose of performing the 
Contractor’s obligations under this contract 
or professional advisers, auditors and 
bankers, provided that the Contractor 
imposes similar conditions of confidentiality 
on those persons; 

(b) the Contractor is required to do so by law or 
any securities exchange or regulatory or 
governmental body to which the Contractor is 
subject, wherever situated provided that the 
Contractor without undue delay notifies RWE 
in writing; 

(c) it is or comes into the public domain through 
no fault of the Contractor; or 

(d) it was previously disclosed to the Contractor 
by others without any obligation of confidence. 

20.4 To the extent permitted by law, the Contractor 
promptly deletes, destroys or returns confidential 
information and any data stored on the 
Contractor’s infrastructure promptly to RWE 
(including all copies) at RWE’s request and confirms 
once any such deletion, destruction or return is 
complete. 

20.5 The Contractor does not make any announcement 
or publicity statement relating to RWE, the RWE 
group, the contract or any part of it or its subject 
matter without RWE’s prior written approval.  

20.6 The Contractor defends and indemnifies RWE and 
the RWE group from and against any loss, incurred 
by RWE and/or the RWE group as a result of or in 
connection with a breach by the Contractor or the 
Contractor’s staff of this condition 20. 

20.7 Any breach of this condition 20 is a material breach 
and RWE may terminate this contract for 
Contractor’s default. 

20.8 The obligations in this condition 20 apply during the 
term as well as for a period of three (3) years after 
the expiration or termination of this contract. 
 

21. Data Protection 
21.1 To the extent personal data is provided in 

connection with the supply of deliverables, the 
Contractor shall process such personal data only to 
perform its obligations under this contract and in 
accordance with the applicable data protection 
laws in force from time to time, including the General 
Data Protection Regulation (GDPR), as a controller.  
The Contractor: 

(a) shall not process such personal data for any 
other purpose; 

(b) protects the personal data received from RWE 
from access by unauthorised third parties by 
means of appropriate technical and 
organisational measures; 

(c) informs RWE without delay in the event of 
suspected d a t a  b r e a c h e s ,  other 
irregularities in the processing of RWE’s data, 
and other changes in material circumstances 
of the Contractor concerning RWE’s data. 

21.2 Any breach of this condition 21 is a material breach 
and RWE may terminate this contract for 
Contractor’s default. 
 

22. Information Security and Critical Infrastructure 
22.1 RWE may ask the Contractor from time to time to 

answer questionnaires issued by or on behalf of 
RWE, participate in interviews, and provide evidence 
in each case relating to: information security, 
critical infrastructure protection and data 
protection. The Contractor warrants that its 
answers are and shall remain true and accurate. 
Any breach of this warranty or the provision of any 
false information by the Contractor is a material 
breach of the contract and RWE may terminate for 

Contractor’s default.  
22.2 The Contractor does not access and does not 

permit anyone to access RWE’s computing systems 
without RWE’s express written authorisation. 

22.3 Where authorised by RWE in advance and in writing, 
RWE may provide the Contractor with access to 
RWE’s computing systems. 

22.4 Where RWE provides such access the Contractor 
shall employ anti-virus/anti-malware procedures, 
physical security measures, and shall comply with 
IT/OT policies and procedures that align with RWE’s 
security requirements including the Cybersecurity 
Standard for Suppliers which can be downloaded at 
https://www.rwe.com/en/products-and-
services/supplier-portal/general-conditions/terms-
of-delivery-and-service/. 

22.5 The Contractor may use any access granted to it 
only to deliver the deliverables and any such access 
must be through RWE’s agreed security gateways 
and/or firewalls. 

22.6 RWE may terminate the Contractor’s access to 
RWE’s systems at any time without notice to the 
Contractor. 

22.7 The Contractor immediately notifies RWE 
(csirt@rwe.com) of and provides assistance in 
connection with any s u s p e c t e d ,  actual or 
threatened security incidents or security breaches, 
unusual or malicious activity or events and/or 
vulnerabilities of which the Contractor becomes 
aware that may affect RWE’s systems in any way or 
lead to unauthorised access to RWE’s systems or 
impacts the provision of deliverables to RWE. The 
Contractor implements and notifies RWE of 
recovery measures to minimise the impact on RWE's 
systems and restore compliance. 

22.8 Any breach of this condition 22 is a material breach 
and RWE may terminate this contract for 
Contractor’s default. 
 

23. Disrepute 
23.1 The Contractor does not use RWE’s information in 

such a way nor does it do anything that brings RWE’s 
name or RWE group’s name into disrepute or 
damages or conflicts with RWE’s or the RWE group’s 
reputation, goodwill or business interests. 
 

24. Marketing and Advertising 
24.1 The Contractor may not, without RWE’s prior written 

consent use: 
(a) any information concerning this contract; 

and/or 
(b) photographs of RWE’s sites, facilities or 

personnel, for reference or marketing 
purposes. 

24.2 The Contractor may not use RWE’s trade names, 
trademarks or logos or those of any company within 
the RWE group either individually or in combination 
with the Contractor’s trade names or trade names 
of others. 
 

25. Code of Conduct 
25.1 RWE and RWE group are committed to the RWE 

Code of Conduct (RWE Code of Conduct) set out at 
https://www.group.rwe/en/the- 
group/compliance/code-of-conduct/. 

25.2 RWE expects the Contractor to accept the 
Principles of Conduct contained in the RWE Code of 
Conduct as a basis for cooperation between the 
Contractor and RWE. 

25.3 RWE also expects the Contractor to commit to 
support and implement the principles on human 
rights, labour relations, environmental protection 
and combating of corruption which are established 
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within the framework of the United Nations Global 
Compact Initiative (www.unglobalcompact.org), 
and that the Contractor will procure that its staff 
and its supply chain support will implement them. 
 

26. Combating Corruption 
26.1 The Contractor undertakes to not, directly or 

indirectly, in relation to any person: give or receive, 
offer or ask for any payment or benefit that 
constitutes undue financial or other advantage of 
any kind. 

26.2 The Contractor complies with all applicable law 
relating to anti-bribery and anti-corruption and the 
Contractor ensures that neither the Contractor nor 
the Contractor’s staff engage in any activity, 
practice or conduct which constitutes an offence 
under such applicable law. 

26.3 The Contractor indemnifies RWE and the RWE 
group against all loss incurred and/or suffered by 
RWE and/or t h e  RWE group as a result of a 
breach by the Contractor or the Contractor’s staff 
of this condition 26. 

26.4 Any breach of this condition 26 is a material breach 
and RWE may terminate this contract for 
Contractor’s default. 
 

27. Sanctions 
27.1 Sanctions means any economic or financial 

sanctions, import or export control regimes or 
trade embargoes implemented, administered, 
or enforced by the European Union (EU), its 
member states, or the United Nations Security 
Council. Sanctions also means any economic or 
financial sanctions, import or export control 
regimes or trade embargoes implemented, 
administered, or enforced by the United States 
of America, or the United Kingdom, unless this 
constitutes a violation of any applicable blocking 
law, or compliance with such sanctions 
constitutes a violation of any applicable blocking 
law (sanctions). 

27.2 The Contractor warrants that neither the 
Contractor nor any of the Contractor’s group 
companies nor, to the best of the Contractor’s 
knowledge, any legal representative of the 
Contractor or any of the Contractor’s group 
companies is: 
(a) a person against whom sanctions have been 

imposed; 
(b) owned or controlled by a person against 

whom sanctions have been imposed; 
(c) located in or has been registered in or has its 

registered office in, a country or territory 
against which sanctions applicable to itself or 
its government have been imposed (currently 
including Cuba, Iran, North Korea, Syria, 
Crimea and the so-called Donetsk and 
Luhansk People’s Republics). 

27.3 The Contractor complies with all sanctions and 
export control requirements applicable to it and its 
business activities as far as actions in connection 
with this contract are concerned. 

27.4 The Contractor does not sell, supply or transfer 
items received from RWE to third parties if this results 
in the Contractor or RWE violating any sanctions or 
export control regulations. 

27.5 The Contractor does not act or omit to act in a way 
which would result in RWE violating any sanctions 
or export control regulations. 

27.6 The Contractor immediately informs RWE in 
writing if the Contractor becomes aware of any 
event or matter which may result in a violation of 
sanctions or export control regulations by the 

Contractor or by RWE relating to the contract. 
27.7 The Contractor indemnifies RWE and RWE group 

against all loss incurred or suffered by RWE and/or 
RWE group as a result of a breach by the Contractor 
or the Contractor’s staff of this condition 27. 

27.8 Any breach of this condition 27 is a material breach 
and RWE may terminate this contract for 
Contractor’s default. 

 
28. Human Rights 
28.1 RWE is committed to protect human rights, labour 

rights and environmental regulations (together 
defined as “Human Rights”) throughout its own 
business activities and also within its supply chains, 
including protecting employees from being exploited, 
providing decent working conditions and 
occupational health and safety and adherence to 
international human rights standards. RWE complies 
with applicable national law in respect of the 
protection of human rights, labour rights and 
environmental regulations (which includes but is not 
limited to the German Supply Chain Due Diligence 
Act (“LKSG”)) and expects its suppliers and sub-
suppliers to also commit to these principles and to 
comply with applicable law. In this respect, RWE 
refers to its Human Rights Appendix which applies 
within the RWE Group and can be consulted under 
https://www.rwe.com/en/products-and-
services/supplier-portal/general-conditions. RWE 
expects the Contractor to accept and comply with 
the principles and all obligations contained in the 
Human Rights Appendix at all times and, in 
particular, to commit itself to support and 
implement the principles on Human Rights, as 
stipulated therein in its own business area and 
towards its own supply chain. RWE provides the 
Contractor with training material and background 
information in relation to the protection of Human 
Rights. The Contractor shall educate and train its 
personnel in relation to the protection of Human 
Rights using this RWE material (or its own if available). 

28.2 The Parties will collaborate in order to further assess 
and determine the risk for Human Rights associated 
with the supply chain. For this purpose RWE may 
submit questionnaires regarding typical risk areas 
and preventive and remedial actions having been 
taken and/or are required within the business area of 
the Contractor and the Contractor commits to reply 
to these questionnaires in due time. 

28.3 The Contractor is further obliged to inform RWE in 
due time of any incident, violation of or increased risk 
to violate any human rights principle affecting RWE 
in its supply chain with the Contractor. 

28.4 If RWE has received substantiated proof or reliable 
information, that the Contractor or any sub- 
supplier has infringed its obligations under the 
Human Rights Appendix, then RWE may request 
detailed information, documentary evidence or may 
conduct on-site inspections and / or audits (either 
itself or through an authorised third-party auditor). 

28.5 If the Contractor evidently fails to fulfil any of the 
principles and refuses to implement the necessary 
preventive or remedial measures according to the 
Human Rights Appendix, RWE reserves, in addition 
to other remedies which may be available, the right 
to terminate the contract with the Contractor for 
material default. 
 

29. Sustainable Supply Chains 
29.1 RWE contributes to the development of sustainable 

supply chains and the Contractor hereby commits to 
the same.  RWE reserves the right to include 
sustainability criteria in its purchasing and/or 
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awarding decision process(es) which criteria may 
include but are not limited to the aim to reduce CO2 
intensity, commit to support renewable energy 
policy and decarbonisation strategy, energy 
efficiency, impact on biodiversity, circular economy, 
health and safety, and/or human rights. 

 
30. Responsibilities as an Employer 
30.1 The Contractor complies and procures that its 

staff comply with all applicable law relating to 
labour or employment law, including discrimination, 
equality, minimum wage, employee health, safety 
and welfare. The Contractor shall also ensure that 
its staff comply with these regulations and will make 
available to the Contractor’s staff all their rights 
under applicable law. The Contractor indemnifies 
and holds RWE harmless from all claims, which are 
made against RWE as a result of any non-
compliance by the Contractor or one of its 
subcontractors with the AEntG and/or the MiLoG as 
well as any other legal regulations giving rise to 
liability. In particular the Contractor undertakes to 
support RWE with regard to the defence of alleged 
claims against RWE using its best endeavours and 
to provide RWE with all necessary information RWE 
reasonably requires. 

30.2 The Contractor warrants to RWE that all its staff 
performing the Contractor’s obligations under the 
contract have all necessary rights to work and/or all 
necessary work permits. 

30.3 Without prejudice to the general obligations 
mentioned above or otherwise, the Contractor 
complies with applicable law protecting 
employees’ rights including those relating to: minimum 
wage, minimum age, health and safety regulations in 
relation to the Contractor’s staff. 

30.4 The Contractor at all times during the term 
properly enforces such policies and procedures and 
carries out periodic monitoring of its compliance 
with such policies and procedures on an annual or 
more frequent basis. 

30.5 In the event that the Contractor engages any third 
party staff in relation to any activity connected with 
this contract (including, without limitation, where 
the Contractor sub-contracts to any third party), 
the Contractor ensures that provisions equivalent to 
this condition 30 are included within the contract 
or terms of engagement under which the 
Contractor appoints that third party to carry out 
the relevant activity connected with this contract. 
Any breach of this condition 30 is a material breach 
and RWE may terminate this contract for 
Contractor’s default. 
 

31. Code of Conduct and Employer Responsibility 
Infringements 

31.1 RWE has the right to use appropriate means to 
determine whether there is a breach of this 
contract. This includes measures pursuant to 
condition 33 (Audit).  If such breach or a potential 
breach is identified to have occurred, RWE may 
without prejudice to any rights or obligations under 
this contract: 
(a) issue the Contractor with a warning in which 

RWE requests the Contractor to remediate the 
breach/potential breach without undue delay 
and, if appropriate, to provide a detailed action 
plan, which, where necessary, is implemented 
without undue delay; and/or 

(b) suspend this contract until the 
b r e a c h / potential breach is addressed or 
where necessary the actual breach is 
remedied. 

31.2 Where the Contractor is given adequate 

opportunity to address a potential breach or to 
remedy an actual breach and the Contractor has in 
either case, in RWE’s opinion failed to do so, the 
Contractor is in material breach of this contract and 
RWE may terminate this contract for Contractor’s 
default. 

31.3 The Contractor indemnifies RWE and the RWE 
group against all loss incurred or suffered by RWE 
and/or any company within the RWE group as a 
result of a breach of the Contractor’s 
responsibilities in condition 25 (Code of Conduct) 
and 30 (Responsibilities as an Employer) or any 
breach of related applicable law. 
 

32. Records 
32.1 The Contractor maintains during the term such 

records relating to the deliverables as may be 
necessary to trace the supply chain and to 
demonstrate compliance with its obligations under 
this contract, including correct invoicing, 
information security, obligations of confidentiality 
and data protection and keeps them for as long as 
applicable law requires. 
 

33. Audit 
33.1 RWE and/or RWE’s auditors may access the 

Contractor’s premises and any premises of the 
Contractor’s staff during normal working hours 
upon giving reasonable notice as appropriate in the 
circumstances and audit and/or inspect all matters 
(including all records) at the Contractor’s premises 
and/or at those of the Contractor’s staff relating to 
the supply of the deliverables to RWE and the 
Contractor’s compliance with its obligations in this 
contract, including the Contractor’s operations, 
facilities, working conditions, procedures and 
systems. The Contractor provides appropriately 
qualified staff to support such audits. 
 

34. Assignment 
34.1 The Contractor does not assign, novate or otherwise 

transfer any of the Contractor’s rights and/or 
obligations under the contract without RWE’s prior 
written consent. 

34.2 RWE may assign or sub-license any of RWE’s rights 
under this contract within the RWE group without 
the Contractor’s prior consent. 

34.3 Without prejudice to an assignment of any financial 
claim under the applicable Swedish law,, the 
Contractor does not assign receivables to third 
parties or have them collected by third parties, unless 
RWE gives its prior written consent. 
 

35. Subcontracting 
35.1 The Contractor does not subcontract any of its 

obligations under the contract or change 
subcontractors without RWE’s prior written 
consent, other than to the extent expressly permitted 
in an order. 

35.2 Any appointment of a subcontractor does not affect 
the Contractor’s obligations and liabilities. 

35.3 The Contractor is primarily liable for any act or 
omission of the Contractor’s staff. 

35.4 Where the Contractor subcontracts any of its 
obligations under this contract, the Contractor 
must ensure that terms and conditions the same 
as these GTC are included in the contract 
between the Contractor and its subcontractors. 
 

36. Language 
36.1 The language of this contract is English and all 

notices, documents, correspondence and any other 
information exchanged between the Contractor 
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and RWE in relation to it shall be in English unless 
agreed otherwise by RWE in writing. 

36.2 The Contractor and RWE agree that these GTC are 
written in English as a language of convenience only 
and the English language does not affect the 
application and/or interpretation of these GTC 
under Swedish law. There is no recourse to English 
or any other law. 
 

37. Escalation 
37.1 If a dispute arises out of or in connection with the 

contract, the Contractor and RWE notify each 
other and seek to resolve the dispute through 
negotiations between the Contractor’s and RWE’s 
respective representatives who have the authority 
to settle it. 
 

38. Governing Law and Jurisdiction 
38.1 Swedish law applies to this contract and the 

Contractor and RWE respectively each agree to 
irrevocably submit to the exclusive jurisdiction of the 
courts in Malmö as regards any dispute, claim or 
matter arising under or relating to this contract 
(including its subject matter, formation and any 
non-contractual disputes and claims). 

38.2 Application of the United Nations Convention on 
Contracts for the International Sale of Goods of 
1980 (Vienna Sales Convention, Treaty Series 
1981, 184 and 1988, 61) is excluded. 


